
Call 11 Bridge Replacement on SR 32 between Webb & Charleston, known as State Project 

No. EXB-0051-02(021) / 102383301 in Tallahatchie County. 

Q1. There is no pay item for the Type B material or geotextile Type VI for the installation of the 

wick drains. The specification book does not say these are absorbed items. Will pay items be 

added to take care of these items? 

A1. See the upcoming addendum to the project. 

Q2. 1. It appears that the pay items for Type B Filter Material and Type VI Geotextile Fabric 

shown on 8049 & 8050 were left off of the bid quantities. 2. Also, the quantity for the Wick 

Drains appears to be wrong. Is this correct? 

A2. 1. Refer to QandA #1 2. See the upcoming addendum to the project. 

Q3. The pay item for the 30" Pipe Piling is 907-803-P002 therefore referencing a special 

provision. The special provision is not included in the proposal. There is a note that implies 

the pipe pile will be coated -- "** Includes additional uncoated 10' above planned top of 

pile". There is no mention of this in the pipe pile notes. Will the pipe pile be coated and have 

a concrete encasement? 

A3. See the upcoming addendum to the project. 

Q4. Is SP 907-804.03.16.2 Hot Weather Concreting applicable to all bridge and structure concrete 

poured on the job or is it intended for bridge decks only? 

A4. The 3
rd

 paragraph of the referenced section refers only to bridge decks. 

Q5. Due to this project being virtually surrounded by low weight bridges there will be extra cost 

for delivering materials. Is this extra cost associated with light loading trucks included in 

MDOT's estimate for this project? 

A5. Yes  

Q6. It appears the borrow material will have to come from the East of the project where the hills 

are, there are numerous bridges on this route which have low weight restrictions. During 

farming season MDOT allows farmers to haul 84,000 lbs., will the contractor be allowed this 

same lifting of restrictions. 

A6.The Contractor will be required to follow all Federal, State, and Local laws as per Section 

105.13 of the 2004 Mississippi Standard Specifications for Road and Bridge Construction.  

Q7. Can you provide additional information on the wick drains? Such as, location, size and depth. 

Also, is 80 lf the correct quantity? 

A7. See the addendum to the project. 

Q8. Is there a DBE goal for call 11? 

A8. No. 



Q9. There are several low weight bridges heading East from the project along 32. Will all 

material deliveries (bridge and roadway) be subject to the posted weight limits? If not, what 

weights will be allowed. 

A9. See QandA #6. 

Q10. Can the 30" pipe pile be spiral welded? 

A10. Yes  

Q11. How is the removal of the surcharge paid? 

A11. It will be paid as excess as per notes on the plans. 

Q12. To get material and equipment to the project, will the contractor be allowed to haul heavier 

than posted loads across the three bridges located on the project? 

A12. See QandA #6. 

Q13. Is the contractor responsible for the monitoring of the VW Piezometer during the project? 

A13. No 

Q14. There is no bid quantity for 907-803-pp02 30" Pipe Pile on the EBS addendum file. 

A14. The EBS file has been corrected; please re-download the EBS addendum file after 2:30 PM   

on 1/22/16. 

Q15. To properly bid the ground improvement on the project, the geotechnical report is required. 

Can you please release the full geotechnical report for the project? 

A15. Please refer to the following website:                                                                         

https://file-exchange.mdot.state.ms.us/dl/?f=f1d925a35a27f2a3f5c22ff9313a4404353c1e6c 

Q16. We have the following questions about project EXB-0051-02(021). 1. Will the contractor be 

allowed to drive a test pile during the first 15 day waiting period for surcharge if the 

contractor installs a longer pile than shown on the plan sheets? 2. The surcharge plan requires 

two 15 day waiting periods during surcharge installation. Will MDOT pay for temporary 

grassing this area multiple times? 3. The pile encasement detail note on sheet A1 states 

concrete for pipe fill and encasements will be paid as Class AA concrete. The pipe fill note 

on sheet A6 states the cost associated with the pipe plug will be absorbed in the Class AA 

concrete. Will the concrete be paid for absorbed? 

A16. 1. No driving of piles will be allowed, regardless of length during the surcharge delays or 

any waiting periods. 2.  If the Contractor is bringing the surcharge up in phase, MDOT will 

pay for temporary grass one time per phase. 3. If the Contractor has to drill the pipe out to 

15’ or use concrete sand to fill in between the natural plug and the concrete plug, the work 

and material to do that is absorbed in the AA substructure bridge concrete.  Or if the 

Contractor places more than 15’ of concrete, that is absorbed.   

 

https://file-exchange.mdot.state.ms.us/dl/?f=f1d925a35a27f2a3f5c22ff9313a4404353c1e6c


Q17. On the addendum plans for Bridge A, the encasement depth of the steel pipe piles was 

changed to a depth of 15 feet below natural ground. Please verify. 

A17. This is in error.  It should be 3 feet below natural ground. 

Q18. 1. Sheet C15/17 Call #11 Tallahatchie Co. Section AA & Profile show two different tip 

elevations for the wick drains. Please clarify.  2. Sheet A1/16 Call #11 Pipe Pile encasement 

depth was changed to 15' from 3' deep, is this correct?  

A18. 1. The profile and Section AA should both read 103.3’. 2. This is in error.  The correct depth 

is 3’ below natural ground. 

Q19. Is there any required waiting period before constructing the end bents for Bridge A? 

A19. No. 

 


